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NOTE:

The quantities may vary from those shown and they are to be used by the Contractor for bidding purposes only. The

Contractor is responsible for and shall verify all quantities, measurements, conditions, plans and drawings prior to

submission of bid. Rock excavation was not included in this estimate.



SEGMENT 1 / SECTION 3

WR#3476906

SHEET SET T-4

SEGMENT 1 / SECTION 2

WR#3476905

SHEET SET T-3

SEGMENT 2 / SECTION 1

WR#3476916

SHEET SET T-5

SEGMENT 1 / SECTION 1

WR#3442306

SHEET SET T-2

SEGMENT 2 / SECTION 2

WR#3476917

SHEET SET T-6

SEGMENT 2 / SECTION 4

WR#3476920

SEGMENT 2 / SECTION 3

WR#3476919

SHEET SET T-7
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LEGEND

PORTIONS OF FEEDER CONSTRUCTION PERFORMED

UNDER SITE-SPECIFIC TRAFFIC CONTROL PLANS

PORTIONS OF FEEDER CONSTRUCTION PERFORMED

UNDER TYPICAL TEMPLATE TRAFFIC CONTROL PLANS

SHEET INDEX

SHEET NUMBER TITLE / DESCRIPTION

T-1 COVER SHEET

T-2 SITE-SPECIFIC TCP FOR SEGMENT 1 / SECTION 1 (WR#3442306)

T-3 SITE-SPECIFIC TCP FOR SEGMENT 1 / SECTION 2 (WR#3476905)

T-4 SITE-SPECIFIC TCP FOR SEGMENT 1 / SECTION 3 (WR#3476906)

T-5 SITE-SPECIFIC TCP FOR SEGMENT 2 / SECTION 1 (WR#3476916)

T-6 SITE-SPECIFIC TCP FOR SEGMENT 2 / SECTION 2 (WR#3476917)

T-7 SITE-SPECIFIC TCP FOR SEGMENT 2 / SECTION 3 (WR#3476919)

MINOR ARTERIAL ROADS

COLLECTOR ROADS

LOCAL ROADS

NARRATIVE

· SITE-SPECIFIC TRAFFIC CONTROL PLANS ARE PROVIDED HEREIN TO

CORRESPOND WITH THE DEPARTMENT OF TRANSPORTATION PLAN OF

PROPOSED UNDERGROUNDING OF FEEDER 00308

· CONSTRUCTION ON ALL LOCAL ROADS AND SPECIFIED APPLICABLE

AREAS ARE TO BE PERFORMED  UNDER DDOT TYPICAL TRAFFIC

CONTROL PLANS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF WESTERN AVE AND

BRANDYWINE ST IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE 3) AND FIVE (5) DAYS

· INTERSECTION OF WESTERN AVE AND

WORTHINGTON DR IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· CENTERLINE STRIPING ON WESTERN AVE IS

TO BE TEMPORARILY REMOVED OR COVERED

AS INDICATED TO ALLOW FOR TEMPORARY

TRAFFIC CONTROL PATTERN

· CONTRACTOR IS TO REAPPLY OR UNCOVER

ALL OMITTED ROAD SIGNAGE / STRIPING TO

ALLOW NORMAL TRAFFIC PATTERNS TO

RESUME IMMEDIATELY AFTER COMPLETION OF

CONSTRUCTION ACTIVITIES

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF WESTERN AVE AND

BRANDYWINE ST IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY
· INTERSECTION OF WESTERN AVE AND

WORTHINGTON DR IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· CENTERLINE STRIPING ON WESTERN AVE IS

TO BE TEMPORARILY REMOVED OR COVERED

AS INDICATED TO ALLOW FOR TEMPORARY

TRAFFIC CONTROL PATTERN

· CONTRACTOR IS TO REAPPLY OR UNCOVER

ALL OMITTED ROAD SIGNAGE / STRIPING TO

ALLOW NORMAL TRAFFIC PATTERNS TO

RESUME IMMEDIATELY AFTER COMPLETION OF

CONSTRUCTION ACTIVITIES

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF WESTERN AVE AND

BRANDYWINE ST IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY
· INTERSECTION OF WESTERN AVE AND

WORTHINGTON DR IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· CENTERLINE STRIPING ON WESTERN AVE IS

TO BE TEMPORARILY REMOVED OR COVERED

AS INDICATED TO ALLOW FOR TEMPORARY

TRAFFIC CONTROL PATTERN

· CONTRACTOR IS TO REAPPLY OR UNCOVER

ALL OMITTED ROAD SIGNAGE / STRIPING TO

ALLOW NORMAL TRAFFIC PATTERNS TO

RESUME IMMEDIATELY AFTER COMPLETION OF

CONSTRUCTION ACTIVITIES

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF WESTERN AVE AND

BRANDYWINE ST IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY
· INTERSECTION OF WESTERN AVE AND

WORTHINGTON DR IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF WESTERN AVE AND

BRANDYWINE ST IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY
· INTERSECTION OF WESTERN AVE AND

WORTHINGTON DR IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF WESTERN AVE AND

BRANDYWINE ST IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY
· INTERSECTION OF WESTERN AVE AND

WORTHINGTON DR IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· CENTERLINE STRIPING ON WESTERN AVE IS

TO BE TEMPORARILY REMOVED OR COVERED

AS INDICATED TO ALLOW FOR TEMPORARY

TRAFFIC CONTROL PATTERN

· CONTRACTOR IS TO REAPPLY OR UNCOVER

ALL OMITTED ROAD SIGNAGE / STRIPING TO

ALLOW NORMAL TRAFFIC PATTERNS TO

RESUME IMMEDIATELY AFTER COMPLETION OF

CONSTRUCTION ACTIVITIES

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF WESTERN AVE AND

BRANDYWINE ST IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY
· INTERSECTION OF WESTERN AVE AND

WORTHINGTON DR IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF WESTERN AVE AND

BRANDYWINE ST IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY
· INTERSECTION OF WESTERN AVE AND

WORTHINGTON DR IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· CENTERLINE STRIPING ON WESTERN AVE IS

TO BE TEMPORARILY REMOVED OR COVERED

AS INDICATED TO ALLOW FOR TEMPORARY

TRAFFIC CONTROL PATTERN

· LANE LINE STRIPING ON WESTERN AVE IS TO

BE TEMPORARILY APPLIED AS INDICATED TO

ALLOW FOR TEMPORARY TRAFFIC CONTROL

PATTERN

· CONTRACTOR IS TO REAPPLY OR UNCOVER

ALL OMITTED ROAD SIGNAGE / STRIPING TO

ALLOW NORMAL TRAFFIC PATTERNS TO

RESUME IMMEDIATELY AFTER COMPLETION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO REMOVE ALL

TEMPORARILY APPLIED ROAD SIGNAGE /

STRIPING TO ALLOW NORMAL TRAFFIC

PATTERNS TO RESUME IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO NOTIFY PROPERTY

OWNER AT 4602 WESTERN AVE OF INTENT TO

TEMPORARILY CLOSE / BLOCK DRIVEWAY FOR

THE CURRENT TCP PHASE OF CONSTRUCTION

AND OBTAIN CONSENT PRIOR TO

COMMENCEMENT OF WORK

· CONTRACTOR IS TO REOPEN DRIVEWAY AT

THE END OF THE WORK DAY

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF WESTERN AVE AND

BRANDYWINE ST IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY
· INTERSECTION OF WESTERN AVE AND

WORTHINGTON DR IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· CENTERLINE STRIPING ON WESTERN AVE IS

TO BE TEMPORARILY REMOVED OR COVERED

AS INDICATED TO ALLOW FOR TEMPORARY

TRAFFIC CONTROL PATTERN

· LANE LINE STRIPING ON WESTERN AVE IS TO

BE TEMPORARILY APPLIED AS INDICATED TO

ALLOW FOR TEMPORARY TRAFFIC CONTROL

PATTERN

· CONTRACTOR IS TO REAPPLY OR UNCOVER

ALL OMITTED ROAD SIGNAGE / STRIPING TO

ALLOW NORMAL TRAFFIC PATTERNS TO

RESUME IMMEDIATELY AFTER COMPLETION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO REMOVE ALL

TEMPORARILY APPLIED ROAD SIGNAGE /

STRIPING TO ALLOW NORMAL TRAFFIC

PATTERNS TO RESUME IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO NOTIFY PROPERTY

OWNER AT 4604 WESTERN AVE OF INTENT TO

TEMPORARILY CLOSE / BLOCK DRIVEWAY FOR

THE CURRENT TCP PHASE OF CONSTRUCTION

AND OBTAIN CONSENT PRIOR TO

COMMENCEMENT OF WORK

· CONTRACTOR IS TO REOPEN DRIVEWAY AT

THE END OF THE WORK DAY

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF WESTERN AVE AND

BRANDYWINE ST IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY
· INTERSECTION OF WESTERN AVE AND

WORTHINGTON DR IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

· CENTERLINE STRIPING ON WESTERN AVE IS

TO BE TEMPORARILY REMOVED OR COVERED

AS INDICATED TO ALLOW FOR TEMPORARY

TRAFFIC CONTROL PATTERN

· CONTRACTOR IS TO REAPPLY OR UNCOVER

ALL OMITTED ROAD SIGNAGE / STRIPING TO

ALLOW NORMAL TRAFFIC PATTERNS TO

RESUME IMMEDIATELY AFTER COMPLETION OF

CONSTRUCTION ACTIVITIES

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF WESTERN AVE AND

BRANDYWINE ST IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY
· INTERSECTION OF WESTERN AVE AND

WORTHINGTON DR IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· CENTERLINE STRIPING ON WESTERN AVE IS

TO BE TEMPORARILY REMOVED OR COVERED

AS INDICATED TO ALLOW FOR TEMPORARY

TRAFFIC CONTROL PATTERN

· CONTRACTOR IS TO REAPPLY OR UNCOVER

ALL OMITTED ROAD SIGNAGE / STRIPING TO

ALLOW NORMAL TRAFFIC PATTERNS TO

RESUME IMMEDIATELY AFTER COMPLETION OF

CONSTRUCTION ACTIVITIES

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· CONTRACTOR IS TO NOTIFY PROPERTY

OWNER AT 4608 WESTERN AVE OF INTENT TO

TEMPORARILY CLOSE / BLOCK DRIVEWAY FOR

THE CURRENT TCP PHASE OF CONSTRUCTION

AND OBTAIN CONSENT PRIOR TO

COMMENCEMENT OF WORK

· CONTRACTOR IS TO REOPEN DRIVEWAY AT

THE END OF THE WORK DAY

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF WESTERN AVE AND

BRANDYWINE ST IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY
· INTERSECTION OF WESTERN AVE AND

WORTHINGTON DR IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF WESTERN AVE AND

BRANDYWINE ST IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY
· INTERSECTION OF WESTERN AVE AND

WORTHINGTON DR IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

· CENTERLINE STRIPING ON WESTERN AVE IS

TO BE TEMPORARILY REMOVED OR COVERED

AS INDICATED TO ALLOW FOR TEMPORARY

TRAFFIC CONTROL PATTERN

· CONTRACTOR IS TO REAPPLY OR UNCOVER

ALL OMITTED ROAD SIGNAGE / STRIPING TO

ALLOW NORMAL TRAFFIC PATTERNS TO

RESUME IMMEDIATELY AFTER COMPLETION OF

CONSTRUCTION ACTIVITIES

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF WESTERN AVE AND

BRANDYWINE ST IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY
· INTERSECTION OF WESTERN AVE AND

WORTHINGTON DR IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· CENTERLINE STRIPING ON WESTERN AVE IS

TO BE TEMPORARILY REMOVED OR COVERED

AS INDICATED TO ALLOW FOR TEMPORARY

TRAFFIC CONTROL PATTERN

· CONTRACTOR IS TO REAPPLY OR UNCOVER

ALL OMITTED ROAD SIGNAGE / STRIPING TO

ALLOW NORMAL TRAFFIC PATTERNS TO

RESUME IMMEDIATELY AFTER COMPLETION OF

CONSTRUCTION ACTIVITIES

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF WESTERN AVE AND

BRANDYWINE ST IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF WESTERN AVE AND

WORTHINGTON DR IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· CENTERLINE STRIPING ON WESTERN AVE IS

TO BE TEMPORARILY REMOVED OR COVERED

AS INDICATED TO ALLOW FOR TEMPORARY

TRAFFIC CONTROL PATTERN

· CONTRACTOR IS TO REAPPLY OR UNCOVER

ALL OMITTED ROAD SIGNAGE / STRIPING TO

ALLOW NORMAL TRAFFIC PATTERNS TO

RESUME IMMEDIATELY AFTER COMPLETION OF

CONSTRUCTION ACTIVITIES

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF WESTERN AVE AND

BRANDYWINE ST IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF WESTERN AVE AND

WORTHINGTON DR IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· CENTERLINE STRIPING ON WESTERN AVE IS

TO BE TEMPORARILY REMOVED OR COVERED

AS INDICATED TO ALLOW FOR TEMPORARY

TRAFFIC CONTROL PATTERN

· CONTRACTOR IS TO REAPPLY OR UNCOVER

ALL OMITTED ROAD SIGNAGE / STRIPING TO

ALLOW NORMAL TRAFFIC PATTERNS TO

RESUME IMMEDIATELY AFTER COMPLETION OF

CONSTRUCTION ACTIVITIES

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF WESTERN AVE AND

WORTHINGTON DR IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· CENTERLINE STRIPING ON WESTERN AVE IS

TO BE TEMPORARILY REMOVED OR COVERED

AS INDICATED TO ALLOW FOR TEMPORARY

TRAFFIC CONTROL PATTERN

· CONTRACTOR IS TO REAPPLY OR UNCOVER

ALL OMITTED ROAD SIGNAGE / STRIPING TO

ALLOW NORMAL TRAFFIC PATTERNS TO

RESUME IMMEDIATELY AFTER COMPLETION OF

CONSTRUCTION ACTIVITIES

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

· INTERSECTION OF WESTERN AVE AND ALLAN

RD IS STOP-CONTROLED

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF WESTERN AVE AND

CHESAPEAKE ST IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND ALLAN

RD IS STOP-CONTROLED

· CENTERLINE STRIPING ON WESTERN AVE IS

TO BE TEMPORARILY REMOVED OR COVERED

AS INDICATED TO ALLOW FOR TEMPORARY

TRAFFIC CONTROL PATTERN

· LANE LINE STRIPING ON WESTERN AVE IS TO

BE TEMPORARILY APPLIED AS INDICATED TO

ALLOW FOR TEMPORARY TRAFFIC CONTROL

PATTERN

· CONTRACTOR IS TO REAPPLY OR UNCOVER

ALL OMITTED ROAD SIGNAGE / STRIPING TO

ALLOW NORMAL TRAFFIC PATTERNS TO

RESUME IMMEDIATELY AFTER COMPLETION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO REMOVE ALL

TEMPORARILY APPLIED ROAD SIGNAGE /

STRIPING TO ALLOW NORMAL TRAFFIC

PATTERNS TO RESUME IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

· CONTRACTOR IS TO CONTACT THE CENTRAL

CONTROL OFFICE FOR WMATA / METROBUS AT

202.962.1811 PRIOR TO COMMENCEMENT OF

WORK TO INFORM OFFICE OF INTENT TO

TEMPORARILY OBSTRUCT BUS PAD / STOP

LOCATED AT WESTERN AVE AND CHESAPEAKE

ST

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF WESTERN AVE AND

CHESAPEAKE ST IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND ALLAN

RD IS STOP-CONTROLED

· CONTRACTOR IS TO CONTACT THE CENTRAL

CONTROL OFFICE FOR WMATA / METROBUS AT

202.962.1811 PRIOR TO COMMENCEMENT OF

WORK TO INFORM OFFICE OF INTENT TO

TEMPORARILY OBSTRUCT BUS PAD / STOP

LOCATED AT WESTERN AVE AND CHESAPEAKE

ST

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· CENTERLINE STRIPING ON WESTERN AVE IS

TO BE TEMPORARILY REMOVED OR COVERED

AS INDICATED TO ALLOW FOR TEMPORARY

TRAFFIC CONTROL PATTERN

· CONTRACTOR IS TO REAPPLY OR UNCOVER

ALL OMITTED ROAD SIGNAGE / STRIPING TO

ALLOW NORMAL TRAFFIC PATTERNS TO

RESUME IMMEDIATELY AFTER COMPLETION OF

CONSTRUCTION ACTIVITIES

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF WESTERN AVE AND

CHESAPEAKE ST IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND ALLAN

RD IS STOP-CONTROLED

· CONTRACTOR IS TO CONTACT THE CENTRAL

CONTROL OFFICE FOR WMATA / METROBUS AT

202.962.1811 PRIOR TO COMMENCEMENT OF

WORK TO INFORM OFFICE OF INTENT TO

TEMPORARILY OBSTRUCT BUS PAD / STOP

LOCATED AT WESTERN AVE AND CHESAPEAKE

ST

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· CENTERLINE STRIPING ON WESTERN AVE IS

TO BE TEMPORARILY REMOVED OR COVERED

AS INDICATED TO ALLOW FOR TEMPORARY

TRAFFIC CONTROL PATTERN

· CONTRACTOR IS TO REAPPLY OR UNCOVER

ALL OMITTED ROAD SIGNAGE / STRIPING TO

ALLOW NORMAL TRAFFIC PATTERNS TO

RESUME IMMEDIATELY AFTER COMPLETION OF

CONSTRUCTION ACTIVITIES

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF WESTERN AVE AND

CHESAPEAKE ST IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND ALLAN

RD IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF WESTERN AVE AND

CHESAPEAKE ST IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND BAYARD

BLVD IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND ALLAN

RD IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· CENTERLINE STRIPING ON WESTERN AVE IS

TO BE TEMPORARILY REMOVED OR COVERED

AS INDICATED TO ALLOW FOR TEMPORARY

TRAFFIC CONTROL PATTERN

· CONTRACTOR IS TO REAPPLY OR UNCOVER

ALL OMITTED ROAD SIGNAGE / STRIPING TO

ALLOW NORMAL TRAFFIC PATTERNS TO

RESUME IMMEDIATELY AFTER COMPLETION OF

CONSTRUCTION ACTIVITIES

25 MILES PER HOUR

SPEED LIMIT:

APPROXIMATE OFFSET DISTANCE FOR TAPER:

11 FEET

MINIMUM LANE SHIFT TAPER LENGTH:

60 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF WESTERN AVE AND

CHESAPEAKE ST IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND ALLAN

RD IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF WESTERN AVE AND

CHESAPEAKE ST IS STOP-CONTROLED

· INTERSECTION OF WESTERN AVE AND ALLAN

RD IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS



· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS



· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND
· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED

· SIDEWALK AND CROSSWALK ARE TO BE

TEMPORARILY CLOSED FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN ALL WALKWAYS

TO PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY
· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BRANDYWINE ST AND 49TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 49TH

ST IS STOP-CONTROLLED

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS



SEGMENT 1 / SECTION 3

WR#3476906

SHEET SET T-4

SEGMENT 1 / SECTION 2

WR#3476905

SHEET SET T-3

SEGMENT 2 / SECTION 1

WR#3476916

SHEET SET T-5

SEGMENT 1 / SECTION 1

WR#3442306

SHEET SET T-2

SEGMENT 2 / SECTION 2

WR#3476917

SHEET SET T-6

SEGMENT 2 / SECTION 4

WR#3476920

SEGMENT 2 / SECTION 3

WR#3476919

SHEET SET T-7

T
R

A
F

F
IC

 C
O

N
T

R
O

L
 P

L
A

N

F
E

E
D

E
R

 0
0
3
0
8

S
IT

E
-S

P
E

C
IF

IC
 T

C
P

 C
O

V
E

R
 S

H
E

E
T

LEGEND

PORTIONS OF FEEDER CONSTRUCTION PERFORMED

UNDER SITE-SPECIFIC TRAFFIC CONTROL PLANS

PORTIONS OF FEEDER CONSTRUCTION PERFORMED

UNDER TYPICAL TEMPLATE TRAFFIC CONTROL PLANS

SHEET INDEX

SHEET NUMBER TITLE / DESCRIPTION

T-1 COVER SHEET

T-2 SITE-SPECIFIC TCP FOR SEGMENT 1 / SECTION 1 (WR#3442306)

T-3 SITE-SPECIFIC TCP FOR SEGMENT 1 / SECTION 2 (WR#3476905)

T-4 SITE-SPECIFIC TCP FOR SEGMENT 1 / SECTION 3 (WR#3476906)

T-5 SITE-SPECIFIC TCP FOR SEGMENT 2 / SECTION 1 (WR#3476916)

T-6 SITE-SPECIFIC TCP FOR SEGMENT 2 / SECTION 2 (WR#3476917)

T-7 SITE-SPECIFIC TCP FOR SEGMENT 2 / SECTION 3 (WR#3476919)

MINOR ARTERIAL ROADS

COLLECTOR ROADS

LOCAL ROADS

NARRATIVE

· SITE-SPECIFIC TRAFFIC CONTROL PLANS ARE PROVIDED HEREIN TO

CORRESPOND WITH THE DEPARTMENT OF TRANSPORTATION PLAN OF

PROPOSED UNDERGROUNDING OF FEEDER 00308

· CONSTRUCTION ON ALL LOCAL ROADS AND SPECIFIED APPLICABLE

AREAS ARE TO BE PERFORMED  UNDER DDOT TYPICAL TRAFFIC

CONTROL PLANS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLLED

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLLED

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLLED

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLLED

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLLED

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

· SIDEWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

· SIDEWALK AND CROSSWALK ARE TO BE

TEMPORARILY CLOSED FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN ALL WALKWAYS

TO PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLLED

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS



T
R

A
F

F
IC

 C
O

N
T

R
O

L
 P

L
A

N

F
E

E
D

E
R

 0
0
3
0
8

S
IT

E
-S

P
E

C
IF

IC
 T

C
P

 P
H

A
S

E
 1

2

FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET



T
R

A
F

F
IC

 C
O

N
T

R
O

L
 P

L
A

N

F
E

E
D

E
R

 0
0
3
0
8

S
IT

E
-S

P
E

C
IF

IC
 T

C
P

 P
H

A
S

E
 1

6

FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLLED

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLLED

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLLED

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS



SEGMENT 1 / SECTION 3

WR#3476906

SHEET SET T-4

SEGMENT 1 / SECTION 2

WR#3476905

SHEET SET T-3

SEGMENT 2 / SECTION 1

WR#3476916

SHEET SET T-5

SEGMENT 1 / SECTION 1

WR#3442306

SHEET SET T-2

SEGMENT 2 / SECTION 2

WR#3476917

SHEET SET T-6

SEGMENT 2 / SECTION 4

WR#3476920

SEGMENT 2 / SECTION 3

WR#3476919

SHEET SET T-7
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LEGEND

PORTIONS OF FEEDER CONSTRUCTION PERFORMED

UNDER SITE-SPECIFIC TRAFFIC CONTROL PLANS

PORTIONS OF FEEDER CONSTRUCTION PERFORMED

UNDER TYPICAL TEMPLATE TRAFFIC CONTROL PLANS

SHEET INDEX

SHEET NUMBER TITLE / DESCRIPTION

T-1 COVER SHEET

T-2 SITE-SPECIFIC TCP FOR SEGMENT 1 / SECTION 1 (WR#3442306)

T-3 SITE-SPECIFIC TCP FOR SEGMENT 1 / SECTION 2 (WR#3476905)

T-4 SITE-SPECIFIC TCP FOR SEGMENT 1 / SECTION 3 (WR#3476906)

T-5 SITE-SPECIFIC TCP FOR SEGMENT 2 / SECTION 1 (WR#3476916)

T-6 SITE-SPECIFIC TCP FOR SEGMENT 2 / SECTION 2 (WR#3476917)

T-7 SITE-SPECIFIC TCP FOR SEGMENT 2 / SECTION 3 (WR#3476919)

MINOR ARTERIAL ROADS

COLLECTOR ROADS

LOCAL ROADS

NARRATIVE

· SITE-SPECIFIC TRAFFIC CONTROL PLANS ARE PROVIDED HEREIN TO

CORRESPOND WITH THE DEPARTMENT OF TRANSPORTATION PLAN OF

PROPOSED UNDERGROUNDING OF FEEDER 00308

· CONSTRUCTION ON ALL LOCAL ROADS AND SPECIFIED APPLICABLE

AREAS ARE TO BE PERFORMED  UNDER DDOT TYPICAL TRAFFIC

CONTROL PLANS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BURLINGTON PL AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF BRANDYWINE ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLED

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BURLINGTON PL AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF BRANDYWINE ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLED

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BURLINGTON PL AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF BRANDYWINE ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLED

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BURLINGTON PL AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF BRANDYWINE ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLED

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BURLINGTON PL AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF BRANDYWINE ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLED

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BURLINGTON PL AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF BRANDYWINE ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLED

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BURLINGTON PL AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF BRANDYWINE ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLED

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BURLINGTON PL AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF BRANDYWINE ST AND 46TH

ST IS STOP-CONTROLLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BURLINGTON PL AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF BRANDYWINE ST AND 46TH

ST IS STOP-CONTROLLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BURLINGTON PL AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF BRANDYWINE ST AND 46TH

ST IS STOP-CONTROLLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

· SIDEWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF BURLINGTON PL AND 46TH

ST IS STOP-CONTROLED

· INTERSECTION OF BRANDYWINE ST AND 46TH

ST IS STOP-CONTROLLED

· INTERSECTION OF CHESAPEAKE ST AND 46TH

ST IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS



SEGMENT 1 / SECTION 3

WR#3476906

SHEET SET T-4

SEGMENT 1 / SECTION 2

WR#3476905

SHEET SET T-3

SEGMENT 2 / SECTION 1

WR#3476916

SHEET SET T-5

SEGMENT 1 / SECTION 1

WR#3442306

SHEET SET T-2

SEGMENT 2 / SECTION 2

WR#3476917

SHEET SET T-6

SEGMENT 2 / SECTION 4

WR#3476920

SEGMENT 2 / SECTION 3

WR#3476919

SHEET SET T-7
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LEGEND

PORTIONS OF FEEDER CONSTRUCTION PERFORMED

UNDER SITE-SPECIFIC TRAFFIC CONTROL PLANS

PORTIONS OF FEEDER CONSTRUCTION PERFORMED

UNDER TYPICAL TEMPLATE TRAFFIC CONTROL PLANS

SHEET INDEX

SHEET NUMBER TITLE / DESCRIPTION

T-1 COVER SHEET

T-2 SITE-SPECIFIC TCP FOR SEGMENT 1 / SECTION 1 (WR#3442306)

T-3 SITE-SPECIFIC TCP FOR SEGMENT 1 / SECTION 2 (WR#3476905)

T-4 SITE-SPECIFIC TCP FOR SEGMENT 1 / SECTION 3 (WR#3476906)

T-5 SITE-SPECIFIC TCP FOR SEGMENT 2 / SECTION 1 (WR#3476916)

T-6 SITE-SPECIFIC TCP FOR SEGMENT 2 / SECTION 2 (WR#3476917)

T-7 SITE-SPECIFIC TCP FOR SEGMENT 2 / SECTION 3 (WR#3476919)

MINOR ARTERIAL ROADS

COLLECTOR ROADS

LOCAL ROADS

NARRATIVE

· SITE-SPECIFIC TRAFFIC CONTROL PLANS ARE PROVIDED HEREIN TO

CORRESPOND WITH THE DEPARTMENT OF TRANSPORTATION PLAN OF

PROPOSED UNDERGROUNDING OF FEEDER 00308

· CONSTRUCTION ON ALL LOCAL ROADS AND SPECIFIED APPLICABLE

AREAS ARE TO BE PERFORMED  UNDER DDOT TYPICAL TRAFFIC

CONTROL PLANS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF ELLICOTT ST AND 46TH ST

IS STOP-CONTROLED

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

50 FEET

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF ELLICOTT ST AND 46TH ST

IS STOP-CONTROLED

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF ELLICOTT ST AND 46TH ST

IS STOP-CONTROLED

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF ELLICOTT ST AND 46TH ST

IS STOP-CONTROLED

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLLED

· SIDEWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF ELLICOTT ST AND 46TH ST

IS STOP-CONTROLED

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF ELLICOTT ST AND 46TH ST

IS STOP-CONTROLED

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF ELLICOTT ST AND 46TH ST

IS STOP-CONTROLED

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF ELLICOTT ST AND 46TH ST

IS STOP-CONTROLED

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF ELLICOTT ST AND 46TH ST

IS STOP-CONTROLED

· INTERSECTION OF DAVENPORT ST AND 46TH

ST IS STOP-CONTROLLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS



SEGMENT 1 / SECTION 3

WR#3476906

SHEET SET T-4

SEGMENT 1 / SECTION 2

WR#3476905

SHEET SET T-3

SEGMENT 2 / SECTION 1

WR#3476916

SHEET SET T-5

SEGMENT 1 / SECTION 1

WR#3442306

SHEET SET T-2

SEGMENT 2 / SECTION 2

WR#3476917

SHEET SET T-6

SEGMENT 2 / SECTION 4

WR#3476920

SEGMENT 2 / SECTION 3

WR#3476919

SHEET SET T-7
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LEGEND

PORTIONS OF FEEDER CONSTRUCTION PERFORMED

UNDER SITE-SPECIFIC TRAFFIC CONTROL PLANS

PORTIONS OF FEEDER CONSTRUCTION PERFORMED

UNDER TYPICAL TEMPLATE TRAFFIC CONTROL PLANS

SHEET INDEX

SHEET NUMBER TITLE / DESCRIPTION

T-1 COVER SHEET

T-2 SITE-SPECIFIC TCP FOR SEGMENT 1 / SECTION 1 (WR#3442306)

T-3 SITE-SPECIFIC TCP FOR SEGMENT 1 / SECTION 2 (WR#3476905)

T-4 SITE-SPECIFIC TCP FOR SEGMENT 1 / SECTION 3 (WR#3476906)

T-5 SITE-SPECIFIC TCP FOR SEGMENT 2 / SECTION 1 (WR#3476916)

T-6 SITE-SPECIFIC TCP FOR SEGMENT 2 / SECTION 2 (WR#3476917)

T-7 SITE-SPECIFIC TCP FOR SEGMENT 2 / SECTION 3 (WR#3476919)

MINOR ARTERIAL ROADS

COLLECTOR ROADS

LOCAL ROADS

NARRATIVE

· SITE-SPECIFIC TRAFFIC CONTROL PLANS ARE PROVIDED HEREIN TO

CORRESPOND WITH THE DEPARTMENT OF TRANSPORTATION PLAN OF

PROPOSED UNDERGROUNDING OF FEEDER 00308

· CONSTRUCTION ON ALL LOCAL ROADS AND SPECIFIED APPLICABLE

AREAS ARE TO BE PERFORMED  UNDER DDOT TYPICAL TRAFFIC

CONTROL PLANS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF RIVER RD, 45TH ST, AND

FESSENDEN ST, NW IS STOP-CONTROLED

· INTERSECTION OF RIVER RD, 46TH ST, AND

GARRISON ST, NW IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE 3) AND FIVE (5) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF RIVER RD, 45TH ST, AND

FESSENDEN ST, NW IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· INTERSECTION OF RIVER RD, 46TH ST, AND

GARRISON ST, NW IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

· INTERSECTION OF RIVER RD, 45TH ST, AND

FESSENDEN ST, NW IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· INTERSECTION OF RIVER RD, 46TH ST, AND

GARRISON ST, NW IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

· INTERSECTION OF RIVER RD, 45TH ST, AND

FESSENDEN ST, NW IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· INTERSECTION OF RIVER RD, 46TH ST, AND

GARRISON ST, NW IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

· INTERSECTION OF RIVER RD, 45TH ST, AND

FESSENDEN ST, NW IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· INTERSECTION OF RIVER RD, 46TH ST, AND

GARRISON ST, NW IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY

· SIDEWALK AND CROSSWALKS ARE TO BE

TEMPORARILY CLOSED FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF RIVER RD, 45TH ST, AND

FESSENDEN ST, NW IS STOP-CONTROLED

· INTERSECTION OF RIVER RD, 46TH ST, AND

GARRISON ST, NW IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF RIVER RD, 45TH ST, AND

FESSENDEN ST, NW IS STOP-CONTROLED

· INTERSECTION OF RIVER RD, 46TH ST, AND

GARRISON ST, NW IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· CROSSWALK IS TO BE PARTIALLY CLOSED FOR

CONSTRUCTION

· CONTRACTOR IS TO MAINTAIN A PARTIAL

WALKWAY OF SIX (6) FEET MINIMUM FOR

PEDESTRIAN TRAFFIC AT ALL TIMES

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF RIVER RD, 45TH ST, AND

FESSENDEN ST, NW IS STOP-CONTROLED

· INTERSECTION OF RIVER RD, 46TH ST, AND

GARRISON ST, NW IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF RIVER RD, 45TH ST, AND

FESSENDEN ST, NW IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· INTERSECTION OF FESSENDEN ST, NW AND

44TH ST, NW IS STOP-CONTROLED

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF RIVER RD, 45TH ST, AND

FESSENDEN ST, NW IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

· INTERSECTION OF FESSENDEN ST, NW AND

44TH ST, NW IS STOP-CONTROLED

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF RIVER RD, 45TH ST, AND

FESSENDEN ST, NW IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

· INTERSECTION OF FESSENDEN ST, NW AND

44TH ST, NW IS STOP-CONTROLED

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF RIVER RD, 45TH ST, AND

FESSENDEN ST, NW IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· INTERSECTION OF FESSENDEN ST, NW AND

44TH ST, NW IS STOP-CONTROLED

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF RIVER RD, 45TH ST, AND

FESSENDEN ST, NW IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY
· INTERSECTION OF FESSENDEN ST, NW AND

44TH ST, NW IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS



T
R

A
F

F
IC

 C
O

N
T

R
O

L
 P

L
A

N

F
E

E
D

E
R

 0
0
3
0
8

S
IT

E
-S

P
E

C
IF

IC
 T

C
P

 P
H

A
S

E
 1

4

FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF RIVER RD, 45TH ST, AND

FESSENDEN ST, NW IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

· INTERSECTION OF FESSENDEN ST, NW AND

44TH ST, NW IS STOP-CONTROLED

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS



T
R

A
F

F
IC

 C
O

N
T

R
O

L
 P

L
A

N

F
E

E
D

E
R

 0
0
3
0
8

S
IT

E
-S

P
E

C
IF

IC
 T

C
P

 P
H

A
S

E
 1

5

FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF RIVER RD, 45TH ST, AND

FESSENDEN ST, NW IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

· INTERSECTION OF FESSENDEN ST, NW AND

44TH ST, NW IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

· INTERSECTION OF RIVER RD, 45TH ST, AND

FESSENDEN ST, NW IS STOP-CONTROLED

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF FESSENDEN ST, NW AND

44TH ST, NW IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS



SEGMENT 1 / SECTION 3

WR#3476906

SHEET SET T-4

SEGMENT 1 / SECTION 2

WR#3476905

SHEET SET T-3

SEGMENT 2 / SECTION 1

WR#3476916

SHEET SET T-5

SEGMENT 1 / SECTION 1

WR#3442306

SHEET SET T-2

SEGMENT 2 / SECTION 2

WR#3476917

SHEET SET T-6

SEGMENT 2 / SECTION 4

WR#3476920

SEGMENT 2 / SECTION 3

WR#3476919

SHEET SET T-7
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LEGEND

PORTIONS OF FEEDER CONSTRUCTION PERFORMED

UNDER SITE-SPECIFIC TRAFFIC CONTROL PLANS

PORTIONS OF FEEDER CONSTRUCTION PERFORMED

UNDER TYPICAL TEMPLATE TRAFFIC CONTROL PLANS

SHEET INDEX

SHEET NUMBER TITLE / DESCRIPTION

T-1 COVER SHEET

T-2 SITE-SPECIFIC TCP FOR SEGMENT 1 / SECTION 1 (WR#3442306)

T-3 SITE-SPECIFIC TCP FOR SEGMENT 1 / SECTION 2 (WR#3476905)

T-4 SITE-SPECIFIC TCP FOR SEGMENT 1 / SECTION 3 (WR#3476906)

T-5 SITE-SPECIFIC TCP FOR SEGMENT 2 / SECTION 1 (WR#3476916)

T-6 SITE-SPECIFIC TCP FOR SEGMENT 2 / SECTION 2 (WR#3476917)

T-7 SITE-SPECIFIC TCP FOR SEGMENT 2 / SECTION 3 (WR#3476919)

MINOR ARTERIAL ROADS

COLLECTOR ROADS

LOCAL ROADS

NARRATIVE

· SITE-SPECIFIC TRAFFIC CONTROL PLANS ARE PROVIDED HEREIN TO

CORRESPOND WITH THE DEPARTMENT OF TRANSPORTATION PLAN OF

PROPOSED UNDERGROUNDING OF FEEDER 00308

· CONSTRUCTION ON ALL LOCAL ROADS AND SPECIFIED APPLICABLE

AREAS ARE TO BE PERFORMED  UNDER DDOT TYPICAL TRAFFIC

CONTROL PLANS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF FESSENDEN ST, NW AND

44TH ST, NW IS STOP-CONTROLED

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY
25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

· INTERSECTION OF FESSENDEN ST, NW AND

44TH ST, NW IS STOP-CONTROLED

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN THREE (3) AND FIVE (5) DAYS

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS
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FLAGGER

TYPE III BARRICADE FIRE HYDRANT

PORTABLE SIGN

WORK ZONE UTILITY MANHOLE

CHANNELIZING DEVICE

DIRECTION OF TRAFFIC FLOW

PEDESTRIAN DETOUR PATH

LEGEND

· CONTRACTOR IS TO KEEP ALL CONSTRUCTION

EQUIPMENT OUTSIDE OF TREE BOX / PLANTER

AREAS IN PUBLIC SPACE

· CONTRACTOR IS TO KEEP TREE PROTECTION

IN PLACE FOR THE DURATION OF

CONSTRUCTION ACTIVITIES

· CONTRACTOR IS TO HAND-DIG ANY

TRENCHING WITHIN TEN (10) FEET OF TREES IN

PUBLIC SPACE

ADDITIONAL NOTES

UNDERGROUND WIRE / UTILITY

· INTERSECTION OF FESSENDEN ST, NW AND

44TH ST, NW IS STOP-CONTROLED

· CROSSWALK IS TO BE TEMPORARILY CLOSED

FOR CONSTRUCTION

· CONTRACTOR IS TO REOPEN WALKWAY TO

PEDESTRIAN TRAFFIC AT THE END OF THE

WORK DAY

· APPROXIMATE DURATION OF CONSTRUCTION

ACTIVITIES FOR THE CURRENT TCP PHASE IS

BETWEEN ONE (1) AND THREE (3) DAYS

25 MILES PER HOUR

SPEED LIMIT:

MINIMUM ONE-LANE, TWO-WAY TAPER LENGTH:

50 FEET

TRAFFIC CONTROL / MAINTENANCE OF TRAFFIC GENERAL NOTES

· ALL TRAFFIC CONTROL SHALL CONFORM TO PART VI OF THE MANUAL ON UNIFORM TRAFFIC CONTROL

DEVICES 2009 EDITION AND THE D.C. TEMPORARY TRAFFIC CONTROL MANUAL 2006 EDITION

· DAYTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 9:30 AM AND 3:30 PM UNLESS

OTHERWISE APPROVED

· NIGHTTIME WORK HOURS AND TRUCK DELIVERIES ARE TO BE BETWEEN 7:30 PM AND 4:30 AM UNLESS

OTHERWISE APPROVED

· DDOT RESERVES THE RIGHT TO MODIFY OR ADJUST WORK HOURS BASED UPON CURRENT CONDITIONS

AND REQUIREMENTS

· ANY CONSTRUCTION IN RESIDENTIAL AND / OR HOTEL ZONES REQUIRES A DAYTIME WORK HOURS

PERMIT UNLESS OTHERWISE APPROVED

· PARKING IS TO BE RESTRICTED A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT

OF WORK UNLESS THERE IS AN EMERGENCY

· CONTRACTOR IS TO OBTAIN "EMERGENCY NO PARKING" SIGNS FROM DDOT AT THE TIME OF PERMIT

ISSUANCE

· CONTRACTOR IS TO NOTIFY A.N.C. AND ANY AFFECTED BUSINESSES AND RESIDENCES OF INTENT TO

OCCUPY PUBLIC SPACE A MINIMUM OF SEVENTY-TWO (72) HOURS PRIOR TO COMMENCEMENT OF WORK

· THE CONTRACTOR SHALL COORDINATE WITH WMATA ON THE DEVELOPMENT AND IMPLEMENTATION OF

THE MAINTENANCE OF TRAFFIC PLANS. MAINTENANCE OF TRAFFIC PLANS THAT IMPACT WMATA

FACILITIES, BUS OPERATIONS AND PEDESTRIANS SHALL BE REVIEWED AND APPROVED BY WMATA 30

DAYS PRIOR TO CONSTRUCTION

· CONTRACTOR IS TO NOTIFY DDOT PUBLIC INFORMATION OFFICE A MINIMUM OF SEVENTY-TWO (72)

HOURS PRIOR TO COMMENCEMENT OF WORK TO ADVISE BICYCLE COMMUNITY OF CONSTRUCTION

· CONTRACTOR IS TO COORDINATE CONSTRUCTION AND TRAFFIC CONTROL ACTIVITIES WITH ANY OTHER

UTILITY COMPANY OR CONTRACTOR PERFORMING WORK AT THE SAME LOCATION TO MAINTAIN

CONTINUITY OF TRAFFIC FLOW AND MINIMIZE CONGESTION, AND TO PROVIDE SAFE TRAFFIC

CONDITIONS FOR MOTORISTS, CYCLISTS, AND PEDESTRIANS

· CONTRACTOR IS TO MAINTAIN OR PROVIDE ACCESS TO ALL DRIVEWAYS, GARAGES, LOADING DOCKS,

AND ALLEYS AT ALL TIMES UNLESS OTHERWISE APPROVED

· CONTRACTOR IS TO MAINTAIN OR PROVIDE PEDESTRIAN ACCESS TO ALL BUSINESSES AND

RESIDENCES AFFECTED BY CONSTRUCTION

· CONTRACTOR IS NOT TO BLOCK PARKING METERS (WITHOUT PAYMENT) OR IMPORTANT UTILITY

STRUCTURES

· CONTRACTOR IS TO MAINTAIN ACCESS TO EXISTING FIRE HYDRANTS AND FIRE DEPARTMENT

CONNECTIONS AT ALL TIMES

· CONTRACTOR IS TO UTILIZE FLAGGERS TO CONTROL ALL TRAFFIC FOR CONSTRUCTION VEHICLES

ENTERING AND EXITING THE WORK AREA

· ALL FLAGGERS ARE TO BE ATSSA-CERTIFIED AND SHALL BE EQUIPPED WITH SAFETY VESTS, HARD

HATS, HAND SIGNALING DEVICES, AND ELECTRONIC COMMUNICATION DEVICES

· ALL FIELD PERSONNEL ARE TO WEAR SAFETY VESTS, HARD HATS, AND OTHER REQUIRED PERSONAL

PROTECTION EQUIPMENT

· CONTRACTOR IS TO UTILIZE "STEEL PLATE AHEAD" SIGNS WHEREVER STEEL PLATES ARE INSTALLED

· SIGNS ARE TO BE INSTALLED PRIOR TO COMMENCEMENT OF WORK AND REMOVED IMMEDIATELY AFTER

COMPLETION OF CONSTRUCTION ACTIVITIES

· IF A SIGN IS NO LONGER REQUIRED, IT IS TO BE REMOVED

· SIGNS ARE TO BE CONSTRUCTED FROM DURABLE MATERIALS THAT WILL NOT DETERIORATE UNDER

NORMAL AND REPEATED OUTDOOR USE

· SIGNS ARE TO BE PLACED IN CLEAR VIEW OF TRAFFIC AND ATTACHED TO EXISTING POSTS OR ON

STANDS PROVIDED BY THE CONTRACTOR

· SIGNS ARE TO BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE SURFACE OF THE TRAVELWAY

· PROPOSED SIGN LOCATIONS ARE APPROXIMATE AND ARE TO BE ADJUSTED IN THE FIELD TO AVOID

CONFLICT WITH EXISTING PERMANENT SIGNAGE, UNDERGROUND UTILITIES, AND OTHER

OBSTRUCTIONS


